## TRICARE Change Management Board Fact Sheet

	Da	Date	
1.	PROGRAM CHANGE TITLE:		
	(e.g. "TRICARE Prime Remote, TRICARE Senior Supplement, etc.")		

- 2. PROGRAM MANAGER: (The Program Manager (PM) is appointed in writing by the PEO. The PM is responsible for the planning, integration, management, coordination, and execution of day-to-day activities associated with meeting the program schedule, cost objectives, and performance deliverables. List Name, Organization, Telephone, Fax Number, and E-Mail address)
- **3. PROGRAM DESCRIPTION:** (Describe, in general terms, the program's mission need or operational requirments. Describe why existing systems or programs can not meet the current or projected requirements.)
- **4. MISSION IMPACT:** (Identify the program's impact on TRICARE and the overall TRICARE Program. Identify opportunities for program collaboration. Include Population and Enrollment estimates.)
- PRIORITIZATION/RATIONALE: (Assign the program a prioritization rating and briefly explain the rational for that designation. Ratings: (1) Congressionally Mandated Requirement; (2) Mission Essential Requirement (e.g., benefit changes, changes to medical practices, etc.); and, (3) Other Recommended Requirements.)
- **6. IMPLEMENTATION PLAN/SCHEDULE:** (Insert a schedule that identifies high level tasks to be completed. Also identify the major milestones.)
- 7. ROUGH ORDER OF MAGNITUDE (ROM) (Attach supporting ROM documentation)

Cost Description	Cost (\$)
Purchase Care - Admin	
MCS Contract	
Non MCS Contract	
Purchased Care - Healthcare	
MCS Contract	
Non MCS Contract	

Total:	

8. RESOURCE MANAGEMENT STEERING COMMITTEE INPUT (This section will be completed by Program Management & Integration.)

## Services Split:

Service	Cost (\$) FY00	Cost (\$) FY01	Cost (\$) FY02
Army			
Navy			
Air Force			
Total:			

5/3/00